
 

STATE OF TENNESSEE 

DEPARTMENT OF GENERAL SERVICES 

REQUEST FOR PROPOSALS # 126/036-03-2016 
AMENDMENT # Five 
FOR: Concession Contract for the Redevelopment and 
Operation of Hospitality Facilities at Fall Creek Falls State 
Park 

DATE:  February 28, 2017 
 
ESC RFP TRANSACTION NUMBER 126/036-03-2016 IS AMENDED AS FOLLOWS: 
 

1. This RFP Schedule of Events updates and confirms scheduled RFP dates. 
 

EVENT 

TIME 

(Central 
Time) 

DATE 

UPDATED / 
CONFIRMED 

1  
RFP Issued  

December 14, 

2016 
Confirmed 

2  Disability Accommodation Request 

Deadline 
2:00 p.m. 

December 19, 

2016 
Confirmed 

3  Deadline to Register for Pre-Response 

Conference 
2:00 p.m. 

December 30, 

2016 
Confirmed 

4  
Pre-response Conference  

See 

itinerary  
January 5, 2017 Confirmed 

5  Notice of Intent to Respond Deadline 2:00 p.m. January 9, 2017 Confirmed 

6  Deadline to Submit First Round 

Written  "Questions & Comments" 

and  “Pro Forma Contract Redline” 

(See RFP Section 1.4) 

2:00 p.m. January 13, 2017 Confirmed 

7  State Response to First Round Written    

“Questions & Comments” and                               

“Pro Forma Contract Redline” 

 January 27, 2017 Confirmed 

8  Deadline to Submit Second Round 

Written "Questions & Comments"  

and “Pro Forma Contract Redline” 

2:00 p.m. February 6, 2017 Confirmed 

9  State Response to Second Round of 

Written “Questions & Comments” and 

“Pro Forma Contract Redline”   

 
February 16, 

2017 
Confirmed 

10  Phase I Proposal Deadline 2:00 p.m. March 2, 2017 Postponed 



EVENT 

TIME 

(Central 
Time) 

DATE 

UPDATED / 
CONFIRMED 

11  State Opening of Phase I Proposals 2:00 p.m. March 2, 2017 
Postponed 

12  State Completion of Phase I 

Evaluations and  Notice of 

Respondents Selected for Phase II 

Evaluations Issued 

 March 16, 2017 

Postponed 

13  Phase II Proposal Deadline 2:00 p.m. March 30, 2017 
Postponed 

14  State Opening of Phase II Proposals 2:00 p.m. March 30, 2017 
Postponed 

15  State Schedules Phase II Respondent 

Interviews 
 April 3, 2017 

Postponed 

16  Interviews of Phase II Respondents  April 10-11, 2017 
Postponed 

17  State Completion of Phase II 

Evaluations and          Issuance of 

Evaluation Notice  

 April 13, 2017 

Postponed 

18  State Completion of Phase III  

Negotiations 
 May 10, 2017 

Postponed 

19  State Notice of Intent to Award Issued 

and RFP Files Opened for Public 

Inspection 

 May 11, 2017 

Postponed 

20  Executive Subcommittee of the State 

Building Commission Approval Sought 
 May 22, 2017 

Postponed 

21  State sends Contract to 

Concessionaire for Signature  
 May 23, 2017 

Postponed 

22  Concessionaire Signature Deadline 2:00 p.m. May 26, 2017 
Postponed 

 


